STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 02/ 06 I'N SAN DI EGO COUNTY | N SAN DI EGO 02/ 07/ 06
CONTRACT NUMBER 11- 241504 FROM 0. 6 KM SCQUTH TO 0.3 KM NORTH CONTRACT CODE "A '
LOCATI ON 11-SD-163-8.3/8.9 OF CLAI REMONT MESA BOULEVARD 147 CONTRACT | TEMS
OVERCRGOSSI NG
W DEN BRI DGE AND RECONSTRUCT RAMPS FEDERAL AID STPL-6211-(046)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HE14 0 TOTAL NUMBER OF WORKI NG DAYS 550
NUMBER OF Bl DDERS 3 ENG NEERS EST 8,306, 752. 25  AMOUNT OVER 1,423,095. 75 PERCENT OVER EST 17.13
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 9, 729, 848. 00 3 ERRECAS | NC 619 390- 6400
00395434
P O BOX 640 FAX 619 443-3002
LAKESI DE CA 92040
2 9, 949, 949. 00 2 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
3 10, 869, 952. 26 1 SIMJ HARRI S INC 858 502-9999
00871021
P O BOX 420850 FAX 858 502-9920

SAN DI EGO CA 92142-0850



11- 241504 Bl D245

11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 02/ 06 02/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ANDERSON SI GN FOUNDATI ON
LAKESI DE CA
ATLAS FENCE FENCI NG AND METAL BEAM GUARD RAIL (PORTI ON)
SAN DI EGO CA
CTM CONCRETE BARRI ER ( PORTI ON)
RANCHO CORDOVA CA
CONDON' JOHNSON CAST I N DRI LLED HCOLE
SAN DI EGO CA
DALEY M NOR CONCRETE AND ASPHALT CONCRETE DI KE ( PORTI ON)
SAN DI EGO CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG AND | RRI GATI ON
W NCHESTER CA
GROUND SERVI CE TECHNI CAL ERCSI ON CONTRCL ( PORTI ON)
ESCONDI DO CA
LEKOS ELECTRI C ELECTRI CAL
EL CAJON CA
PACI FI C COAST REBAR

SAN DI EGO CA

PAYCO SPECI ALI TI ES STRI PI NG
CHULA VI STA CA

PENHALL COVPANY DRI LL, BOND, DEMCLITION, JO NT SEAL AND REFI NI SH DECK
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 241504 Bl D245

11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 02/ 06 02/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 POVEROY CORPORATI ON PRECAST G RDERS
PERRI S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND DELI NEATORS
POMY CA
ULMAR | NDUSTRI ES SI GN STRUCTURES

GLENDCORA CA



11- 241504 Bl D245

11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 02/ 06 02/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 . ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
CLEARI NG AND GRUBBI NG AND RELATED ( PARTI AL)
COLD PLANE ASPHALT CONCRETE AND RELATED ( PARTI AL)
EROSI ON CONTROL AND RELATED ( PARTI AL)
FENCI NG AND RELATED ( PARTI AL)
JO NT SEALS AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)
ROADSI DE SI GNS AND RELATED ( PARTI AL)

ACL CONCRETE BARRI ER AND RELATED ( PARTI AL)

CH NO HILLS CA

ATLAS FENCE COVPANY METAL BEAM GUARD RAI L, FENCI NG AND RELATED ( PARTI AL)
SAN DI EGO CA

CONDON  J OHNSON CAST I N DRI LLED HCOLES PI LES AND RELATED ( PARTI AL)
SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 241504 Bl D245

11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 02/ 06 02/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DSI
LONG BEACH CA

DI VERSI FI ED LANDSCAPI NG
W NCHESTER CA

ORTlI Z ASPHALT PAVI NG
COLTON CA

PACI FI C COAST REBAR
SAN DI EGO CA

PAYCO SPECI ALI TY
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

POVEROY CORPORATI ON
PERRI S CA

SELECT ELECTRIC
SPRI NG VALLEY CA

STATEW DE SAFETY AND SI GNS

PONAY CA

STATEW DE SAFETY AND SI GNS

POMY CA

ULMER | NDUSTRI ES
FONTANA CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG AND RELATED ( PARTI AL)
LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)
ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
REI NFORCI NG STEEL AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

DEMOLI TI ON AND RELATED ( PARTI AL)

PRECAST BOX G RDERS AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

ROADSI DE SI GNS AND RELATED ( PARTI AL)

OVERHEAD SI GNS AND RELATED ( PARTI AL)



11- 241504
11-SD-163-8

02/ 02/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/

Bl D245

NI NG BI DDERS PAGE 6

02/ 07/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 VALLEY CONCRETE SLOPE PAVI NG AND RELATED ( PARTI AL)
SYLVAR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

ANDERSON PI PI NG
EL CAJON CA

AREA VEST FENCE COVPANY
LAKESI DE CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS | NC
POMY CA

WET UTI LI TIES AND ROCK SLOPE PROTECTI ON

FENCI NG METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

LANDSCAPI NG, | RRI GATI ON AND ERCSI ON CONTRCL

COLD PLANE

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS, SI GNS, DELI NEATORS



11- 241504 Bl D245

11-SD-163-8 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,500. 00 4, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 300 1, 180. 00 354, 000. 00
3 (S) 037878 TEMPORARY | RRI GATI ON SUPPLY LI NE M 290 90. 00 26, 100. 00
4 (S) 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 060. 00 5, 060. 00
PREVENTI ON PLAN
5 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 35, 000. 00 35, 000. 00
6 (S) 074023 TEMPORARY EROSI ON CONTROL %24 54,100 .32 17, 312. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 1, 400. 00 5, 600. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 16 7, 200. 00 115, 200. 00
9 074035 TEMPORARY CHECK DAM M 52 75. 00 3, 900. 00
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 21 130. 00 2,730.00
11 074041 STREET SWEEPI NG LS LUWP SUM 45, 000. 00 45, 000. 00
12 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 38, 000. 00 38, 000. 00
13 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 210, 000. 00 210, 000. 00
14 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 14, 200 4.75 67, 450. 00
15 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M 21 60. 00 1, 260. 00
16 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 3, 300 3.50 11, 550. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 9, 200. 00 55, 200. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 4,960 24.00 119, 040. 00
19 (S) 037879 TRAFFI C PLASTI C DRUM EA 410 40. 00 16, 400. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 330 200. 00 66, 000. 00
21 (S) 037880 TEMPORARY CRASH CUSHI ON ( ABSORB 350) EA 6 3, 600. 00 21, 600. 00
22 150206 ABANDON CULVERT EA 2 1, 500. 00 3, 000. 00
23 150221 ABANDON | NLET EA 1 3, 100. 00 3, 100. 00
24 150608 REMOVE CHAI'N LI NK FENCE M 5 82. 00 410. 00
25 150646 REMOVE PEDESTRI AN BARRI CADE EA 5 530. 00 2, 650. 00
26 150662 REMOVE METAL BEAM GUARD RAI LI NG M 410 28. 00 11, 480. 00
27 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1,820 7.00 12, 740. 00
28 (S) 150710 REMOVE TRAFFI C STRI PE M 12, 600 1.90 23,940. 00
29 (S) 150713 REMOVE PAVEMENT MARKI NG M 9 37.00 333.00
30 150742 REMOVE ROADSI DE SI GN EA 19 210. 00 3, 990. 00
31 (S) 150760 REMOVE SI GN STRUCTURE EA 2 3, 100. 00 6, 200. 00
32 150805 REMOVE CULVERT M 110 250. 00 27,500. 00
33 (S) 152380 RELOCATE CHAI N LI NK FENCE M 65 87. 00 5, 655. 00
34 152390 RELOCATE ROADSI DE SI GN EA 21 320. 00 6, 720. 00
35 159110 MODI FY CONCRETE BARRI ER M 140 800. 00 112, 000. 00
36 (S) 152641 MODI FY SI GN STRUCTURE EA 1 2,200. 00 2,200. 00
37 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 7,700 5.30 40, 810. 00



11- 241504 Bl D245

11- SD- 163-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 153215 REMOVE CONCRETE ( CURB AND GUTTER) VB 160 120. 00 19, 200. 00
39 153221 REMOVE CONCRETE BARRI ER M 180 140. 00 25, 200. 00
40 156585 REMOVE CRASH CUSHI ON EA 1 1, 400. 00 1, 400. 00
41 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 31, 000. 00 31, 000. 00
42 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 45, 000. 00 45, 000. 00
43 160101 CLEARI NG AND GRUBBI NG HA 2.1 27, 000. 00 56, 700. 00
44 170101 DEVELOP WATER SUPPLY LS LUMP SUM 9, 000. 00 9, 000. 00
45 190101 ROADWAY EXCAVATI ON VB 27, 400 28.00 767, 200. 00
46 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 2, 600 45. 00 117, 000. 00
(AERIALLY DEPCSI TED LEAD)
47 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 23, 000. 00 23, 000. 00
48 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 231 87. 00 20, 097. 00
49 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 171 77. 00 13, 167. 00
50 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 170 180. 00 30, 600. 00
51 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 175 150. 00 26, 250. 00
52 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 35 33.00 1, 155. 00
VALL)
53 193114 SAND BACKFI LL VB 21 300. 00 6, 300. 00
54 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 325, 000. 00 325, 000. 00
55 200114 ROCK BLANKET MR 190 120. 00 22, 800. 00
56 (S) 037881 PORUS PAVENENT MR 43 175. 00 7,525. 00
57 (S) 203014 FI BER ( EROSI ON CONTROL) KG 451 3. 00 1, 353. 00
58 203021 FI BER ROLLS M 6, 610 11.00 72, 710. 00
59 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1 110. 00 110. 00
60 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7 55. 00 385. 00
61 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 6 55. 00 330. 00
62 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 45 55. 00 2, 475. 00
63 (S) 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 45, 000. 00 45, 000. 00
64 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 27, 000. 00 27, 000. 00
65 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 275, 000. 00 275, 000. 00
66 (F) 037882 | RRI GATI ON SLEEVE M 9 190. 00 1, 710. 00
67 208304 WATER METER EA 1 35, 000. 00 35, 000. 00
68 208731 200 MM CORRUGATED HI GH DENSI TY M 90 145. 00 13, 050. 00
POLYETHYLENE Pl PE CONDUI T
69 208910 EXTEND 250 MV CONDUI T M 13 360. 00 4, 680. 00
70 250401 CLASS 4 AGGREGATE SUBBASE MB 5, 870 32.00 187, 840. 00
71 260201 CLASS 2 AGGREGATE BASE VB 4,510 40. 00 180, 400. 00
72 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1 1, 300. 00 1, 300. 00



11- 241504 Bl D245

11- SD- 163-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 02/ 06 02/ 07/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

73 390103 ASPHALT CONCRETE ( TYPE B) TONN 320 185. 00 59, 200. 00

74 390155 ASPHALT CONCRETE ( TYPE A) TONN 6, 360 148. 00 941, 280. 00

75 394001 PLACE ASPHALT CONCRETE DI KE M 590 31. 00 18, 290. 00

76 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 810 25. 00 20, 250. 00
AREA)

77 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 1, 500. 00 15, 000. 00

78 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 278 900. 00 250, 200. 00
Pl LI NG

79 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 117 3, 400. 00 397, 800. 00
Pl LI NG

80 (S) 040078 TRANSVERSE PRESTRESS| NG LS LUMP SUM 25, 000. 00 25, 000. 00

81 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 91 650. 00 59, 150. 00

82 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 215 2,200. 00 473, 000. 00

83 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL MB 63 1, 000. 00 63, 000. 00

84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 12 2,500. 00 30, 000. 00

85 (F) 511064 FRACTURED RI B TEXTURE MR 42 680. 00 28, 560. 00

86 (S) 512240 FURNI SH PRECAST PRESTRESSED CONCRETE EA a4 18, 500. 00 814, 000. 00
BOX G RDER (20 M- 25 M

87 (S) 512502 ERECT PRECAST PRESTRESSED CONCRETE BOX EA 44 1, 200. 00 52, 800. 00
G RDER

88 515020 REFI NI SH BRI DGE DECK M2 229 170. 00 38, 930. 00

89 (S) 519117 JONT SEAL (MR 30 M) M 67 230. 00 15, 410. 00

90 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 108, 600 2.20 238, 920. 00

91 (SF)520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 2, 415 5. 00 12, 075. 00

92 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 660 13.00 8, 580. 00
W TH WALKWAY)

93 ( SF) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 660 4.00 2, 640. 00
W TH WALKWAY)

94 (F) 560213 FURNI SH SI GN' STRUCTURE ( LI GHTVEI GHT) KG 7,410 13.00 96, 330. 00

95 ( SF) 560214 I NSTALL S| GN STRUCTURE ( LI GHTVEI GHT) KG 7,410 2.00 14, 820. 00

96 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 21 2, 400. 00 50, 400. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

97 562004 METAL (RAIL MOUNTED SI GN) KG 26 35. 00 910. 00

98 566011 ROADSI DE SI GN - ONE POST EA 24 500. 00 12, 000. 00

99 566012 ROADSI DE SI GN - TWO POST EA 8 1, 500. 00 12, 000. 00

100 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 190. 00 1, 710. 00
METHOD)

101 568015 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 3 4, 100. 00 12, 300. 00



11- 241504 Bl D245

11- SD- 163-8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
102 650069 450 MM REI NFORCED CONCRETE Pl PE M 60 750. 00 45, 000. 00
103 650075 600 MV REI NFORCED CONCRETE Pl PE M 72 460. 00 33, 120. 00
104 650077 750 MM REI NFORCED CONCRETE PI PE M 90 1, 000. 00 90, 000. 00
105 703283 900 MM CORRUGATED STEEL Pl PE RI SER M 1.1 3, 500. 00 3, 850. 00
(2.01 MV THI CK)
106 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 850. 00 1, 700. 00
107 705224 600 MM CONCRETE FLARED END SECTI ON EA 6 1, 100. 00 6, 600. 00
108 721010 ROCK SLOPE PROTECTI ON VB 18 125. 00 2, 250. 00
(BACKI NG NO. 1, METHOD B)
109 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 45 125. 00 5, 625. 00
110 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 134 1, 000. 00 134, 000. 00
111 729010 ROCK SLOPE PROTECTI ON FABRI C M2 190 5. 00 950. 00
112 731502 M NOR CONCRETE (M SCELLANEOUS VB 170 1, 200. 00 204, 000. 00
CONSTRUCTI ON)
113 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 330 320. 00 105, 600. 00
114 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 282 2.50 705. 00
115 (S) 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 400. 00 2, 800. 00
116 820107 DELI NEATOR ( CLASS 1) EA 47 50. 00 2, 350. 00
117 820118 GUARD RAI LI NG DELI NEATOR EA 18 27. 00 486. 00
118 820130 OBJECT MARKER EA 6 77.00 462. 00
119 (S) 832001 METAL BEAM GUARD RAI LI NG M 330 95. 00 31, 350. 00
120 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 187 180. 00 33, 660. 00
121 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 176 420. 00 73, 920. 00
122 (F) 833142 CONCRETE BARRI ER ( TYPE 26  MODI FI ED) M 187 425. 00 79, 475. 00
123 ( SF) 839521 CABLE RAI LI NG M 55 50. 00 2, 750. 00
124 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 3, 900. 00 11, 700. 00
125 (S) 839553 END SECTI ON EA 5 70. 00 350. 00
126 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 100. 00 3, 300. 00
127 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 5 3, 000. 00 15, 000. 00
128 (S) 037883 CRASH CUSHI ON (TAU-1 1) EA 1 27, 000. 00 27, 000. 00
129 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 6, 200. 00 6, 200. 00
130 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 400. 00 400. 00
131 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 56 450. 00 25, 200. 00
132 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 220 35. 00 7, 700. 00
133 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 760 2.70 7,452.00
134 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 95 3.20 304. 00
(BROKEN 1.83 M- 0.30 M
135 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 7,740 . 65 5, 031. 00



11- 241504 Bl D245

11- SD- 163- 8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
02/ 02/ 06 02/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
136 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 670 1.70 2, 839. 00
137 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 090 3.30 3,597. 00
138 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 140, 000. 00 140, 000. 00
139 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 35, 000. 00 35, 000. 00
140 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 190, 000. 00 190, 000. 00
141 (S) 860761 LI GHTI NG CONDUI T ( BRI DGE) M 660 70. 00 46, 200. 00
142 (S) 860792 COMMUNI CATI ON CONDUI T ( BRI DGE) M 350 70. 00 24, 500. 00
143 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 190 70. 00 13, 300. 00
144 (S) 037884 COMMUNI CATI ON' SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
145 (S) 861101 RAMP METERI NG SYSTEM ( LOCATI ON 1) LS LUMP SUM 120, 000. 00 120, 000. 00
146 (S) 861102 RAMP METERI NG SYSTEM ( LOCATI ON 2) LS LUMP SUM 50, 000. 00 50, 000. 00
147 999990 MOBI LI ZATI ON LS LUMP SUM 445, 000. 00 445, 000. 00

TOTAL 9, 729, 848. 00



11- 241504 Bl D245
11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
02/ 02/ 06 02/ 07/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 4, 500. 00 4500. 00 4, 500. 00 4500. 00
2 1, 800. 00 540000. 00 2,215.00 664500. 00
3 85. 00 24650. 00 92.01 26682. 90
4 5, 060. 00 5060. 00 5, 060. 00 5060. 00
5 64, 000. 00 64000. 00 42, 500. 00 42500. 00
6 .60 32460. 00 .42 22722.00
7 1, 500. 00 6000. 00 3, 700. 00 14800. 00
8 5, 600. 00 89600. 00 5, 300. 00 84800. 00
9 101. 00 5252. 00 20. 34 1057. 68
10 670. 00 14070. 00 276. 00 5796. 00
11 114, 000. 00 114000. 00 20, 000. 00 20000. 00
12 36, 000. 00 36000. 00 37,800. 00 37800. 00
13 205, 291. 00 205291. 00 180, 000. 00 180000. 00
14 5.00 71000. 00 4.76 67592. 00
15 120. 00 2520. 00 58. 17 1221. 57
16 3. 00 9900. 00 3.38 11154. 00
17 9, 300. 00 55800. 00 5, 540. 00 33240. 00
18 42.00 208320. 00 16. 62 82435. 20
19 38. 00 15580. 00 37.01 15174. 10
20 325. 00 107250. 00 185. 00 61050. 00
21 7,400. 00 44400. 00 5, 280. 00 31680. 00
22 1, 150. 00 2300. 00 2,900. 00 5800. 00
23 535. 00 535. 00 2,326.00 2326. 00
24 50. 00 250. 00 82. 00 410. 00
25 1, 160. 00 5800. 00 530. 00 2650. 00
26 45. 00 18450. 00 29.75 12197. 50
27 25.00 45500. 00 7.00 12740. 00
28 1.50 18900. 00 1.90 23940. 00
29 50. 00 450. 00 37.00 333.00
30 200. 00 3800. 00 211. 00 4009. 00
31 4, 000. 00 8000. 00 2, 650. 00 5300. 00
32 70. 00 7700. 00 148. 00 16280. 00
33 60. 00 3900. 00 87. 20 5668. 00
34 300. 00 6300. 00 317. 00 6657. 00
35 300. 00 42000. 00 370. 00 51800. 00
36 2, 000. 00 2000. 00 6, 800. 00 6800. 00
37 5. 00 38500. 00 6.14 47278. 00
38 75. 00 12000. 00 500. 00 80000. 00
39 245. 00 44100. 00 454. 00 81720. 00




11- 241504 Bl D245

11-SD-163-8 SUMMARY OF REMAI NI NG BI DDERS PAGE 13

02/ 02/ 06 02/ 07/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 1, 500. 00 1500. 00 87. 20 87. 20
41 31, 850. 00 31850. 00 31, 850. 00 31850. 00
42 45, 500. 00 45500. 00 45, 500. 00 45500. 00
43 65, 000. 00 136500. 00 7,087. 50 14883. 75
44 9, 000. 00 9000. 00 9, 000. 00 9000. 00
45 28. 00 767200. 00 37.83 1036542. 00
46 20. 00 52000. 00 76. 14 197964. 00
47 10, 000. 00 10000. 00 10, 000. 00 10000. 00
48 170. 00 39270. 00 53. 92 12455. 52
49 90. 00 15390. 00 423. 00 72333. 00
50 220.00 37400. 00 220.00 37400. 00
51 160. 00 28000. 00 98. 34 17209. 50
52 90. 00 3150. 00 145. 00 5075. 00
53 125. 00 2625. 00 132. 00 2772.00
54 350, 000. 00 350000. 00 332, 100. 00 332100. 00
55 60. 00 11400. 00 108. 00 20520. 00
56 118. 00 5074. 00 160. 00 6880. 00
57 2.00 902. 00 .79 356. 29
58 13. 00 85930. 00 9. 50 62795. 00
59 400. 00 400. 00 500. 00 500. 00
60 200. 00 1400. 00 100. 00 700. 00
61 50. 00 300. 00 26. 44 158. 64
62 10. 00 450. 00 4.75 213.75
63 20, 000. 00 20000. 00 17, 500. 00 17500. 00
64 50, 000. 00 50000. 00 27, 000. 00 27000. 00
65 270, 000. 00 270000. 00 740, 300. 00 740300. 00
66 150. 00 1350. 00 99. 41 894. 69
67 1, 000. 00 1000. 00 14, 800. 00 14800. 00
68 175. 00 15750. 00 330. 00 29700. 00
69 315. 00 4095. 00 660. 00 8580. 00
70 30. 00 176100. 00 48. 00 281760. 00
71 70. 00 315700. 00 102. 00 460020. 00
72 2, 000. 00 2000. 00 1, 270. 00 1270. 00
73 117. 00 37440. 00 109. 00 34880. 00
74 110. 00 699600. 00 112. 00 712320. 00
75 6. 00 3540. 00 5.82 3433. 80
76 30. 00 24300. 00 86. 71 70235. 10
77 500. 00 5000. 00 530. 00 5300. 00
78 300. 00 83400. 00 400. 00 111200. 00
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02/ 02/ 06 02/ 07/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

79 3, 800. 00 444600. 00 3, 965. 00 463905. 00
80 96, 000. 00 96000. 00 33, 048. 00 33048. 00
81 450. 00 40950. 00 583. 00 53053. 00
82 2,100. 00 451500. 00 1, 650. 00 354750. 00
83 580. 00 36540. 00 1, 208. 00 76104. 00
84 1, 500. 00 18000. 00 6, 874. 00 82488. 00
85 250. 00 10500. 00 108. 00 4536. 00
86 15, 000. 00 660000. 00 19, 829. 00 872476. 00
87 2, 000. 00 88000. 00 2,643.00 116292. 00
88 150. 00 34350. 00 218. 00 49922. 00
89 125. 00 8375. 00 100. 00 6700. 00
90 2.10 228060. 00 2.72 295392. 00
91 3.00 7245. 00 3.94 9515. 10
92 8. 00 5280. 00 11. 63 7675. 80
93 3.00 1980. 00 4,23 2791. 80
94 12. 00 88920. 00 10. 00 74100. 00
95 1.20 8892. 00 2.12 15709. 20
96 2,000. 00 42000. 00 3,021. 00 63441. 00
97 20. 00 520. 00 25. 36 659. 36
98 500. 00 12000. 00 512. 00 12288. 00
99 1, 300. 00 10400. 00 1,374.00 10992. 00
100 175. 00 1575. 00 185. 00 1665. 00
101 500. 00 1500. 00 6, 028. 00 18084. 00
102 290. 00 17400. 00 652. 00 39120. 00
103 250. 00 18000. 00 687. 00 49464. 00
104 560. 00 50400. 00 800. 00 72000. 00
105 1, 850. 00 2035. 00 22,515.00 24766. 50
106 1, 450. 00 2900. 00 1, 945. 00 3890. 00
107 1, 385. 00 8310. 00 2,190. 00 13140. 00
108 256. 00 4608. 00 400. 00 7200. 00
109 160. 00 7200. 00 422.00 18990. 00
110 600. 00 80400. 00 12.50 1675. 00
111 4.50 855. 00 8.81 1673. 90
112 1, 000. 00 170000. 00 15.19 2582. 30
113 300. 00 99000. 00 13. 56 4474, 80
114 5.00 1410. 00 15. 86 4472. 52
115 1, 000. 00 2000. 00 1, 000. 00 2000. 00
116 40. 00 1880. 00 10. 25 481. 75
117 25.00 450. 00 26. 44 475.92
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118 75. 00 450. 00 5, 077.00 30462. 00
119 75. 00 24750. 00 105. 00 34650. 00
120 140. 00 26180. 00 343. 00 64141. 00
121 300. 00 52800. 00 500. 00 88000. 00
122 390. 00 72930. 00 16. 66 3115. 42
123 50. 00 2750. 00 223. 00 12265. 00
124 300. 00 900. 00 342.00 1026. 00
125 200. 00 1000. 00 461. 00 2305. 00
126 700. 00 2100. 00 4,530. 00 13590. 00
127 800. 00 4000. 00 4,205. 00 21025. 00
128 19, 000. 00 19000. 00 6, 155. 00 6155. 00
129 6, 000. 00 6000. 00 410. 00 410. 00
130 400. 00 400. 00 6, 800. 00 6800. 00
131 200. 00 11200. 00 1,431. 00 80136. 00
132 35. 00 7700. 00 115. 00 25300. 00
133 3. 00 8280. 00 .36 993. 60
134 4.00 380. 00 170. 00 16150. 00
135 1.00 7740. 00 .37 2863. 80
136 2.00 3340. 00 2.14 3573. 80
137 4.00 4360. 00 2.45 2670. 50
138 153, 000. 00 153000. 00 137, 400. 00 137400. 00
139 43, 000. 00 43000. 00 30, 000. 00 30000. 00
140 233, 000. 00 233000. 00 206, 000. 00 206000. 00
141 40. 00 26400. 00 70. 00 46200. 00
142 40. 00 14000. 00 63. 45 22207. 50
143 40. 00 7600. 00 63. 45 12055. 50
144 37, 000. 00 37000. 00 42, 300. 00 42300. 00
145 76, 000. 00 76000. 00 122, 000. 00 122000. 00
146 89, 000. 00 89000. 00 48, 000. 00 48000. 00
147 990, 000. 00 990000. 00 700, 000. 00 700000. 00
TOT 9, 949, 949. 00 10, 869, 952. 26




